

MONTGOMERY KNOLLS ELEMENTARY SCHOOL ADDITION

JANUARY 9, 2019

4:00 BID ACCEPTED

4:15 MBE ACCEPTED - BID OPENING AT 4:15PM

BIDDERS	Buch Construction Inc.	James G. Davis Construction	Henley Construction	Keller Brothers	W.F. Klingensmith	Meridian Construction	MCN Build	Schiebel Construction	
Base Bid	\$ 3,626,140.00	NO BID	\$ 3,947,000.00	\$ 3,798,000.00	NO BID	\$ 4,270,000.00	NO BID	\$ 5,246,000.00	
Alternate #1A (Additive) – Systemic HVAC Replacement	\$ 2,557,635.00		\$ 2,319,000.00	\$ 2,619,000.00		\$ 2,700,000.00		\$ 3,360,000.00	
Alternate #1B (Additive) – Removal and replacement of existing ceilings in areas to receive the systemic HVAC replacement per Add Alternate #1A:	\$ 217,800.00		\$ 254,000.00	\$ 65,500.00		\$ 200,000.00		\$ 145,000.00	
Alternate #2 (Additive) – Removal and replacement of existing acoustical ceiling grid and tile at other areas of the existing building:	\$ 70,288.00		\$ 33,000.00	\$ 32,140.00		\$ 40,000.00		\$ 40,000.00	
Alternate #3 (Additive) – Ceramic Wall Tile at Restrooms	\$ 4,158.00		\$ 6,000.00	\$ 4,300.00		\$ 6,000.00		\$ 5,000.00	
Alternate #4 (Additive) – Removal of the existing Platform 149c:	\$ 63,139.00		\$ 84,000.00	\$ 90,400.00		\$ 65,000.00		\$ 110,000.00	
part 5	\$ 4.00		\$ 7.50	\$ 7.70		\$ 10.00		\$ 7.00	
MBE Forms A & B	x		x	x		x		x	
Bid Bond Included	x		x	x		x		x	
Addenda acknowledged- (#1-3)	x		x	x		x		x	