

**TAKOMA PARK MIDDLE SCHOOL ADDITION**

BIDDERS	Buch Construction Inc.	James G. Davis Construction	Henley Construction	Hess Construction	Keller Brothers	William F. Klingensmith	Meridian Construction	Schiebel Construction	Towson Mechanical Contractors	Tuckman Barbee			
<b>Base Bid</b>	no bid	no bid	\$20,257,000	\$19,944,000	\$19,698,000	no bid	\$21,380,000	\$20,644,000	no bid	\$19,396,000			
Add Alt 1 Finish of 6 Classroom in Area A Phase 1			\$261,000	\$274,000	\$284,300		\$225,000	\$198,000		\$195,000			
Add Alt 2 Cafeteria Curb Metal Clouds in Area C Phase 3			\$305,000	\$149,000	\$282,000		\$184,000	\$285,000		\$188,000			
Add Alt 3 floor to Ceiling Ceramic Tile Finish on all Toilet rooms walls Ph 1 & 2			\$26,000	\$40,000	\$32,600		\$75,000	\$35,000		\$33,000			
Add Alt 4 Outdoor Seating in Phase 1			\$103,000	\$73,000	\$51,300		\$35,000	\$50,000		\$52,000			
Add Alt 5 Addl seating and hardscape with enhanced landscaping in courtyard Area A Ph 1			\$26,000	\$78,000	\$121,600		\$155,000	\$95,000		\$91,000			
Add Alt 6 Perimeter Bookshelves below windows in classrooms Ph 1			\$94,000	\$91,000	\$92,200		\$95,000	\$95,000		\$97,000			
Add Alt 7 Wrestling mat hoist and list Ph2			\$20,000	\$17,000	\$21,700		\$23,000	\$20,000		\$21,000			
Add Alt 8 Continuous sunshading devices above windows on classrm additions exterior Ph 1			\$195,000	\$102,000	\$163,300		\$85,000	\$120,000		\$80,000			
Add Alt 9 Addl sidewalk apron and crosswalk on Grant Ave at Chestnut St Ph 1			\$7,500	\$5,000	\$0		\$5,000	\$10,000		\$12,000			
Add Alt 10 Replace main air handler and return fan Ph 1			\$76,000	\$256,000	\$101,400		\$108,000	\$95,000		\$112,000			
<b>MBE Forms A &amp; B</b>			x	x	x		x	x		x			
<b>Bid Bond Included</b>			x	x	x		x	x		x			
<b>Addenda acknowledged- (#1-5)</b>			x	x	x		x	x		x			