

**Thomas W. Pyle Middle School Addition**

<b>BIDDER</b>	<b>Bush Construction, Inc.</b>	<b>R.J. Crowley, Inc.</b>	<b>Dustin Construction, Inc.</b>	<b>Grunley Construction, Inc.</b>	<b>Henley Construction Company, Inc.</b>	<b>Hess Construction + Engineering Services</b>	<b>Keller Brothers Inc.</b>	<b>Meridian Construction Company Inc.</b>	<b>Towson Mechanical, Inc.</b>	<b>Tuckman-Barbee Construction Co., Inc.</b>
<b>Base Bid</b>	<b>no bid</b>	<b>no bid</b>	<b>\$23,487,000</b>	<b>no bid</b>	<b>no bid</b>	<b>\$20,233,000</b>	<b>\$21,096,000</b>	<b>\$22,750,000</b>	<b>\$21,974,000</b>	<b>\$21,696,000</b>
Alt 1: Upper Artificial Turf Field			<b>\$470,000</b>			<b>\$480,000</b>	<b>\$444,100</b>	<b>\$570,000</b>	<b>\$481,000</b>	<b>\$460,000</b>
Alt 2: Lower Artificial Turf Field			<b>\$1,288,000</b>			<b>\$1,251,000</b>	<b>\$1,287,000</b>	<b>\$1,500,000</b>	<b>\$1,198,000</b>	<b>\$1,635,000</b>
Alt 3: Asphalt Walking Path Repair and Resurfacing			<b>\$26,000</b>			<b>\$26,000</b>	<b>\$23,800</b>	<b>\$28,000</b>	<b>\$15,000</b>	<b>\$15,000</b>
Alt 4: Asphalt Walking Path Replacement			<b>\$39,000</b>			<b>\$46,000</b>	<b>\$51,900</b>	<b>\$75,000</b>	<b>\$56,000</b>	<b>\$46,000</b>
Alt 5: Percast Terrazzo Stair Treads at Stair #8 and Stair #9			<b>\$53,000</b>			<b>\$46,000</b>	<b>\$53,300</b>	<b>\$55,000</b>	<b>\$150,000</b>	<b>\$35,000</b>
Alt 6: Ceramic Tile Full Height on all Non-Wet Walls at All Boy's Bathrooms, Girls Bathrooms, Toilets and Building Service Closets			<b>\$77,000</b>			<b>\$77,000</b>	<b>\$79,200</b>	<b>\$37,400</b>	<b>\$82,000</b>	<b>\$81,000</b>
Alt 7: Stage Curtain Replacement			<b>\$9,500</b>			<b>\$5,000</b>	<b>\$9,300</b>	<b>\$5,500</b>	<b>\$17,000</b>	<b>\$28,000</b>
<b>MBE Forms A &amp; B</b>			<b>x</b>			<b>x</b>	<b>x</b>	<b>x</b>	<b>x</b>	<b>x</b>
<b>Bid Bond Included</b>			<b>x</b>			<b>x</b>	<b>x</b>	<b>x</b>	<b>x</b>	<b>x</b>
<b>Addenda Acknowledged- (#1,2,3,4,5 &amp; 6 )</b>			<b>x</b>			<b>x</b>	<b>x</b>	<b>1-5</b>	<b>x</b>	<b>x</b>